

SECRET

CMCC Doc. No. 151X5.862

Copy 1 of 6
Page 1 of 2

SAP

29 November 1957

25X1A

Dear Dan:

In response to a request by Bill, we are submitting a proposal for two modifications of the System 3 M-2 equipment. One modification consists of increasing receiver sensitivity by about 13 db through a redesign of the R-F circuitry. The other modification permits aural monitoring with a headset whose left and right earphones are connected to the outputs of separate receivers. This split-headphone modification involves the addition of a small amount of circuitry to the existing control unit and the addition of an output unit.

The addition of this output unit plus the addition of the display unit we proposed a few weeks ago increases cable complexity to the point where there is no longer room for the cable inter-connects behind the basic units of the System. It also appears that there will be no room for the power control relay inside the control panel. For these reasons we are adding a separate junction box and associated cabling.

These modifications can be installed on the first two System 3 equipments within sixteen weeks after receipt of authority to proceed.

The total cost of these two modifications including their installation on Systems No. 101 and 102 is \$52,483. [REDACTED] and the total estimated cost [REDACTED] is \$56,812. 1958 wage and burden rates are used as most of the work will be done during that time. Our costs are based on the assumption that approval will be received by 9 December 1957.

We have proposed a revised delivery schedule for the Systems based on delivery of the first two completely modified System 3 M-2 equipments on 7 April 1958. Bill advises us that such a delay is satisfactory from the operating standpoint. We have suspended work on the R-F circuits as mentioned in our letter of 11 November 1957 in order to avoid the excessive costs of rework. The suspension of work on these circuits will delay delivery of the first System 3 units even if the circuit revision is not approved.

It is too early to submit a firm estimate of the costs of incorporating the revised R-F circuitry and the output units into the fourteen remaining systems. However, we do plan to submit such a proposal in about a month. At the present time it appears that this cost will not exceed \$700 per System. It is not yet clear to what extent the vehicle manufacturer will supply inter-connecting cables on the remaining fourteen systems, so we can not at this time make an estimate on what these costs will be.

DOCUMENT NO. 128
NO CHANGE IN CLASS. X
CLASS. CHANGED TO: TS S C 2011
NEXT REVIEW DATE: _____
AUTH: HR 702
DATE: 151281 REVIEWER: 010900

SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U. S. C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.

SECRET

CMCC Doc. No. 151X5.862

Copy 1 of 6


Page 2 of 2

29 November 1957

We plan to submit revised proposals for the support equipment, spares, and field services as soon as these requirements become clear.

A copy of this letter and proposal is enclosed for Bill.

Sincerely,
25X1A



Dean

Enclosures:

Copies 1-3 of the following
CMCC Doc. No's.

1131X5.127
1132X5.181
1134X5.61
1134X5.62
1133X5.53 (Technical Exhibit 5 copies)

cc: Bill H. - Copy 4 of the above classified
documents except Copy 6 of 1133X5.53

cc: H.A.W. - A.G.O.
Copy 5 of the above classified
documents except 1133X5.53

SECRET

SECRET

CMCC Doc. No. 1131X5.127

Copy 1 of 6
Page 1 of 1SAPC 2251
COPY 1 OF 4Proposal: CAN 97
25 November 1957**STATEMENT OF WORK****Modification of System 3 M-2 to
Provide Increased Sensitivity
and Split-Headphone Output**


The Contractor proposes to provide the necessary engineering, labor, facilities, and material to perform the following work:

<u>Item</u>	<u>Description</u>
1	Redesign the System 3 M-2 R-F circuits to increase receiver sensitivity as described in the accompanying Design Plan (CMCC Doc. No. 1133X5.53). Fabricate two (2) sets of the redesigned circuits and incorporate them into Number 101 and 102 of the System 3 M-2 Equipment.
2	Design and develop a Split-Headphone Output Unit as described in the accompanying Design Plan (CMCC Doc. No. 1133X5.53). Fabricate two (2) of the output units and incorporate them into Number 101 and 102 of the System 3 M-2 Equipment.
3	Design a junction box and cabling to interconnect the components of the System. Fabricate two (2) of these junction boxes for incorporation into Number 101 and 102 of the System 3 M-2 equipment.
4	Revise the System 3 M-2 Instruction Guides as necessary to describe the modified R-F circuits and output units.

SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.

SECRETCopy 1 of 6
Page 1 of 3Proposal: CAN 97
25 November 1957**COST ESTIMATE**Item 1 - R-F Modification - System 3 M-2

Labor	Hours	Rate	Amount
Engineers			\$ 4,240
Technicians			2,688
Designers and Draftsmen			2,190
Shop Mechanics			413
Writers and Illustrators			414
			\$ 9,945

25X1A

412.50

25X1A

13,426 13425.72

Direct Charges

Purchased Parts	\$5,000	
Fabricated Parts	2,500	
Reproduction	<u>70</u>	
		<u>7,570</u>

\$30,941

25X1A

4,177**TOTAL ESTIMATED COST**

\$35,118

SECRET




This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.

SECRET

Proposal: CAN 97
25 November 1957

COST ESTIMATE

Item 2 - Split-Headphone Output Unit - System 3 M-2

	Labor	Hours	Rate	Amount
25X1A	Engineers			\$ 1,272
	Technicians			1,536
	Designers and Draftsmen			1,278
	Shop Mechanics			495
	Writers and Illustrators			414
				<u>\$ 4,995</u>
25X1A				6,743
	Direct Charges			
	Purchased Parts	\$550		
	Fabricated Parts	200		
	Reproduction	60		
	Packaging	<u>15</u>		
				<u>825</u>
				\$12,563
25X1A				<u>1,696</u>
	TOTAL ESTIMATED COST			\$14,259




SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.

SECRETProposal: CAN 97
25 November 1957


COST ESTIMATE

Item 3 - Junction Box and Cabling - System 3 M-2

	Labor	Hours	Rate	Amount
25X1A	Engineers			\$ 106
	Technicians			128
	Designers and Draftsmen			428 <i>438</i>
	Shop Mechanics			26
	Writers and Illustrators			69
				\$ 767
25X1A	Overhead Expense at 			1,035 <i>1035.45</i>
	Direct Charges			
		J-Box	Cabling	
	Purchased Parts	\$200	\$600	
	Fabricated Parts	100		
	Reproduction	25		
	Packaging	10		
				935
				\$ 2,737
25X1A				369 <i>369.495</i>
	TOTAL ESTIMATED COST			\$ 3,106

Item 4 - Instruction Guide Revisions - System 3 M-2

(Included in the costs of Items 1, 2, and 3)

	TOTAL ESTIMATED COST OF PROGRAM	\$52,483
25X1A		4,329 <i>4329.8475</i>
	TOTAL ESTIMATED COST INCLUDING FEE	\$56,812

SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.

SECRET

CMCC Doc. No. 1134X5.61

Copy 1 of 6
Page 1 of 1

Encl 3
PAGE 22151
COPY 1 OF 4

Proposal: CAN 97
25 November 1957


DELIVERY SCHEDULE

Modification of System 3 M-2 to
Provide Increased Sensitivity
and Split-Headphone Output

All items in the Statement of Work will be delivered
sixteen (16) weeks after receipt of authority to proceed.

SECRET

This document contains information affecting the national
defense of the United States within the meaning of the
Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its
transmission or the revelation of its contents in any
manner to an unauthorized person is prohibited by law.

SECRETCopy 1 of 6
Page 1 of 1Proposal: CAN 97
25 November 1957**REVISED DELIVERY SCHEDULE
SYSTEM 3 M-2**

The following revised delivery schedule for System 3 M-2 and its associated support equipment is based upon the addition of the display unit, increased receiver sensitivity and addition of the output unit: (based upon receipt of authorization to proceed by 9 December 1957)

<u>Serial No.</u>	<u>Date</u>
<u>System 3 M-2</u>	
101, 102	7 April 1958
103, 104	21 April 1958
105, 106	5 May 1958
107, 108	19 May 1958
109, 110	2 June 1958
111, 112	16 June 1958
113, 114	30 June 1958
115, 116	14 July 1958

<u>Test Sets</u>	
1	7 April 1958
2	5 May 1958

<u>Fly-away Kits (FAK)</u>	
1	7 April 1958
2	5 May 1958

<u>Special Lists of Equipment (SLOE)</u>	
1	7 April 1958
2	5 May 1958

SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law.